
Name Description Amount

EBERT, INC. Lump Sum Base Bid - Spark'd Studio Harrison Recreation Center, per the project specifications and construction documents $583,700.00

EBERT, INC. Alternate 1 - DEDUCT: Delete structural modifications at existing storage closets located in Room 104, per the project specifications and construction documents -$7,500.00

EBERT, INC. Alternate 2 - DEDUCT:Delete all work indicated at Rm 112 and Rm 113, per the project specifications and construction documents -$20,000.00

EBERT, INC. Alternate 3 - DEDUCT: Delete Air Conditioning equipment and mechanical equipment for  adding A/C to the building, per the project specifications and construction documents -$53,000.00

EBERT, INC. Alternate 4 - DEDUCT: Delete remaining rough-in provisions for air conditioning not deleted by Alternate 03, per the project specifications and construction documents -$11,000.00

EBERT, INC. Alternate 5 - DEDUCT: Delete demolition and masonry in-fill of exterior door in Rm 111, per the project specifications and construction documents -$4,100.00

EBERT, INC. Alternate 6 - DEDUCT: Delete new exhaust fan and associated duct work, electrical provision, and roof penetration located near the entrance to Rm 100, per the project specifications and construction documents -$2,200.00

EBERT, INC. Alternate 7 - DEDUCT: Delete new wood cubbies indicated in Rm 111, per the project specifications and construction documents -$6,500.00

EBERT, INC. Alternate 8 - DEDUCT: Delete solid surface counter near windows in Rm 100, per the project specifications and construction documents -$3,000.00

EBERT, INC. Alternate 9 - DEDUCT: Delete sliding glass marker board in Rm 100, per the project specifications and construction documents -$12,000.00

EBERT, INC. Alternate 10 - DEDUCT: Delete acoustic panels at upper walls of Rm 100, per the project specifications and construction documents -$7,000.00

JPMI CONSTRUCTION COMPANY Lump Sum Base Bid - Spark'd Studio Harrison Recreation Center, per the project specifications and construction documents $587,000.00

JPMI CONSTRUCTION COMPANY Alternate 1 - DEDUCT: Delete structural modifications at existing storage closets located in Room 104, per the project specifications and construction documents -$15,000.00

JPMI CONSTRUCTION COMPANY Alternate 2 - DEDUCT:Delete all work indicated at Rm 112 and Rm 113, per the project specifications and construction documents -$21,000.00

JPMI CONSTRUCTION COMPANY Alternate 3 - DEDUCT: Delete Air Conditioning equipment and mechanical equipment for  adding A/C to the building, per the project specifications and construction documents -$57,000.00

JPMI CONSTRUCTION COMPANY Alternate 4 - DEDUCT: Delete remaining rough-in provisions for air conditioning not deleted by Alternate 03, per the project specifications and construction documents -$32,000.00

JPMI CONSTRUCTION COMPANY Alternate 5 - DEDUCT: Delete demolition and masonry in-fill of exterior door in Rm 111, per the project specifications and construction documents -$3,500.00

JPMI CONSTRUCTION COMPANY Alternate 6 - DEDUCT: Delete new exhaust fan and associated duct work, electrical provision, and roof penetration located near the entrance to Rm 100, per the project specifications and construction documents -$3,000.00

JPMI CONSTRUCTION COMPANY Alternate 7 - DEDUCT: Delete new wood cubbies indicated in Rm 111, per the project specifications and construction documents -$6,500.00

JPMI CONSTRUCTION COMPANY Alternate 8 - DEDUCT: Delete solid surface counter near windows in Rm 100, per the project specifications and construction documents -$8,500.00

JPMI CONSTRUCTION COMPANY Alternate 9 - DEDUCT: Delete sliding glass marker board in Rm 100, per the project specifications and construction documents -$11,300.00

JPMI CONSTRUCTION COMPANY Alternate 10 - DEDUCT: Delete acoustic panels at upper walls of Rm 100, per the project specifications and construction documents -$8,500.00

MEISINGER CONSTRUCTION CO., INC. Lump Sum Base Bid - Spark'd Studio Harrison Recreation Center, per the project specifications and construction documents $610,400.00

MEISINGER CONSTRUCTION CO., INC. Alternate 1 - DEDUCT: Delete structural modifications at existing storage closets located in Room 104, per the project specifications and construction documents -$8,000.00

MEISINGER CONSTRUCTION CO., INC. Alternate 2 - DEDUCT:Delete all work indicated at Rm 112 and Rm 113, per the project specifications and construction documents -$13,500.00

MEISINGER CONSTRUCTION CO., INC. Alternate 3 - DEDUCT: Delete Air Conditioning equipment and mechanical equipment for  adding A/C to the building, per the project specifications and construction documents -$30,000.00

MEISINGER CONSTRUCTION CO., INC. Alternate 4 - DEDUCT: Delete remaining rough-in provisions for air conditioning not deleted by Alternate 03, per the project specifications and construction documents -$12,400.00

MEISINGER CONSTRUCTION CO., INC. Alternate 5 - DEDUCT: Delete demolition and masonry in-fill of exterior door in Rm 111, per the project specifications and construction documents -$2,100.00

MEISINGER CONSTRUCTION CO., INC. Alternate 6 - DEDUCT: Delete new exhaust fan and associated duct work, electrical provision, and roof penetration located near the entrance to Rm 100, per the project specifications and construction documents -$3,900.00

MEISINGER CONSTRUCTION CO., INC. Alternate 7 - DEDUCT: Delete new wood cubbies indicated in Rm 111, per the project specifications and construction documents -$6,600.00

MEISINGER CONSTRUCTION CO., INC. Alternate 8 - DEDUCT: Delete solid surface counter near windows in Rm 100, per the project specifications and construction documents -$2,800.00

MEISINGER CONSTRUCTION CO., INC. Alternate 9 - DEDUCT: Delete sliding glass marker board in Rm 100, per the project specifications and construction documents -$13,000.00

MEISINGER CONSTRUCTION CO., INC. Alternate 10 - DEDUCT: Delete acoustic panels at upper walls of Rm 100, per the project specifications and construction documents -$7,000.00

VERSACON INC Lump Sum Base Bid - Spark'd Studio Harrison Recreation Center, per the project specifications and construction documents $620,000.00

VERSACON INC Alternate 1 - DEDUCT: Delete structural modifications at existing storage closets located in Room 104, per the project specifications and construction documents -$11,862.00

VERSACON INC Alternate 2 - DEDUCT:Delete all work indicated at Rm 112 and Rm 113, per the project specifications and construction documents -$12,384.00

VERSACON INC Alternate 3 - DEDUCT: Delete Air Conditioning equipment and mechanical equipment for  adding A/C to the building, per the project specifications and construction documents -$48,179.00

VERSACON INC Alternate 4 - DEDUCT: Delete remaining rough-in provisions for air conditioning not deleted by Alternate 03, per the project specifications and construction documents -$9,934.00

VERSACON INC Alternate 5 - DEDUCT: Delete demolition and masonry in-fill of exterior door in Rm 111, per the project specifications and construction documents -$2,461.00

VERSACON INC Alternate 6 - DEDUCT: Delete new exhaust fan and associated duct work, electrical provision, and roof penetration located near the entrance to Rm 100, per the project specifications and construction documents -$6,011.00

VERSACON INC Alternate 7 - DEDUCT: Delete new wood cubbies indicated in Rm 111, per the project specifications and construction documents -$4,811.00

VERSACON INC Alternate 8 - DEDUCT: Delete solid surface counter near windows in Rm 100, per the project specifications and construction documents -$2,687.00

VERSACON INC Alternate 9 - DEDUCT: Delete sliding glass marker board in Rm 100, per the project specifications and construction documents -$14,106.00

VERSACON INC Alternate 10 - DEDUCT: Delete acoustic panels at upper walls of Rm 100, per the project specifications and construction documents -$7,564.00

MORCON CONSTRUCTION, INC. Lump Sum Base Bid - Spark'd Studio Harrison Recreation Center, per the project specifications and construction documents $663,937.00

MORCON CONSTRUCTION, INC. Alternate 1 - DEDUCT: Delete structural modifications at existing storage closets located in Room 104, per the project specifications and construction documents -$17,215.00

MORCON CONSTRUCTION, INC. Alternate 2 - DEDUCT:Delete all work indicated at Rm 112 and Rm 113, per the project specifications and construction documents -$28,224.00

MORCON CONSTRUCTION, INC. Alternate 3 - DEDUCT: Delete Air Conditioning equipment and mechanical equipment for  adding A/C to the building, per the project specifications and construction documents -$37,600.00

MORCON CONSTRUCTION, INC. Alternate 4 - DEDUCT: Delete remaining rough-in provisions for air conditioning not deleted by Alternate 03, per the project specifications and construction documents -$14,295.00

MORCON CONSTRUCTION, INC. Alternate 5 - DEDUCT: Delete demolition and masonry in-fill of exterior door in Rm 111, per the project specifications and construction documents -$2,450.00

MORCON CONSTRUCTION, INC. Alternate 6 - DEDUCT: Delete new exhaust fan and associated duct work, electrical provision, and roof penetration located near the entrance to Rm 100, per the project specifications and construction documents -$5,190.00

MORCON CONSTRUCTION, INC. Alternate 7 - DEDUCT: Delete new wood cubbies indicated in Rm 111, per the project specifications and construction documents -$5,500.00

MORCON CONSTRUCTION, INC. Alternate 8 - DEDUCT: Delete solid surface counter near windows in Rm 100, per the project specifications and construction documents -$3,500.00

MORCON CONSTRUCTION, INC. Alternate 9 - DEDUCT: Delete sliding glass marker board in Rm 100, per the project specifications and construction documents -$10,000.00

MORCON CONSTRUCTION, INC. Alternate 10 - DEDUCT: Delete acoustic panels at upper walls of Rm 100, per the project specifications and construction documents -$7,500.00
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